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PLANNING AND BACKGROUND 
Project Justification Statement:  
The project consists of proposed corridor improvements along District Line Road from Lamar Road to just 
south of SR 49 in Americus, Georgia.  The project also includes an extension of District Line Road from 
Lamar Road south to US 280/SR 30.  Within the project limits, District Line Road is a north-south 
connector between major thoroughfares of US 280 and SR 49 and classified as a rural minor collector 
roadway.  The existing roadway provides a narrow two-lane roadway section with graded rural shoulders 
of minimal width.  Commercial growth to the north has resulted in an increase in vehicular and truck 
traffic.  Currently, turn lanes do not exist at any intersections along the corridor.  In the future, District Line 
Road is proposed to be part of a City of Americus truck bypass per the Sumter County Long Range 
Transportation Plan developed in 2010.  The purpose of the project is to improve the operations of District 
Line Road, potentially reduce the frequency and severity of crashes, and reduce heavy truck traffic in 
historic downtown Americus.   
 
Existing conditions: The existing roadway is two 11’-12’ lanes with graded shoulders.  No sidewalks are 
present along the project corridor.  Major intersections include Lamar Road, SR 27, Middle River Road 
and Upper River Road.  
 
Other projects in the area:   
PI 0013580 Widening of SR 30/US 280 fm Lamar Rd to Felder Rd – Long Range 
PI 0011438 Improvements to South Georgia Tech Pkwy – Under Construction 
 
MPO: N/A - Project not in MPO  
 
TIP #:    
 
TIA Regional Commission: River Valley RC   RC Project ID:  RC08‐000091 
 
Congressional District(s):  2 
 
Federal Oversight: ☐ PoDI  ☒ Exempt ☐ State Funded ☐ Other 
 
Projected Traffic:  AADT  24 HR T: 17 % 
Current Year (2016):   1,350     Open Year (2020):   1,350     Design Year (2040):  1,675 
 
Functional Classification (Mainline):  Rural Minor Collector  
 
Complete Streets - Bicycle, Pedestrian, and/or Transit Standard Warrants:                        

Warrants met:  ☐ None         ☒  Bicycle        ☐ Pedestrian      ☐ Transit 

District Line Road is signed as a Bike Route from Lamar Rd to Middle River Rd 
 
Is this a 3R (Resurfacing, Restoration, & Rehabilitation) Project? ☒ No  ☐ Yes 
 
Pavement Evaluation and Recommendations 

Initial Pavement Evaluation Summary Report Required?   ☐ No  ☒ Yes 
Initial Pavement Type Selection Report Required?   ☒ No  ☐ Yes 
Feasible Pavement Alternatives:   ☒  HMA ☐ PCC                ☐  HMA & PCC 
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DESIGN AND STRUCTURAL  
Description of the proposed project: 
The project consists of improvements to District Line Road from US 280/SR 30 to just south of SR 
49, approximately 2.8 miles east of downtown Americus in Sumter County.  The corridor has a design 
speed of 55 mph and the total project length is approximately 5.4 miles.  Beginning at the south end 
of the project, District Line Road will be extended approximately 0.2 miles southward from Lamar 
Road to US 280/SR 30.  From Lamar Road north the roadway will be improved with wider paved and 
graded shoulders and ditches.  Intersection improvements will be made at SR 27, Middle River Road 
and Upper River Road.  The northern end will tie to a roundabout that is currently under construction 
under PI 0011438 at SR 49. 
 
Major Structures:   
None 
  
Mainline Design Features:  District Line Road – Rural Minor Collector 
Lamar Road, Middle River Road, Upper River Road – Rural Major Collector 

Feature Existing Standard* Proposed 
Typical Section    
‐ Number of Lanes  2 2 2 
‐ Lane Width(s) 10-12 ft 11-12 ft 11 ft 
‐ Median Width & Type None None None 
‐ Outside Shoulder Width  Varies 10 ft, 4 ft paved 10 ft, 2 ft paved 
‐ Outside Shoulder Slope Varies 6% 6% 
‐ Inside Shoulder Width N/A N/A N/A 
‐ Sidewalks  N/A N/A N/A 
‐ Auxiliary Lanes  None Left & Right Turn 

Lanes 
Left & Right Turn 
Lanes 

‐ Bike Lanes None None None 
Posted Speed 55  55 
Design Speed 55 55 55 
Min Horizontal Curve Radius 3650 960 1100 
Maximum Superelevation Rate  8% 7.8% 
Maximum Grade 4% 5% 4% 
Access Control None None None 
Design Vehicle  SU WB-67 
Pavement Type Asphalt  Asphalt 

*According to current GDOT design policy if applicable 
 
US 280/SR 30 – Rural Minor Arterial 
SR 27 – Rural Principal Arterial 

Feature Existing Standard* Proposed 
Typical Section    
‐ Number of Lanes  2 2 2 
‐ Lane Width(s) 12 ft 11-12 ft 12 ft 
‐ Median Width & Type None None None 
‐ Outside Shoulder Width  4 ft, 2 ft paved 10 ft, 4 ft paved 10 ft, 4 ft paved 
‐ Outside Shoulder Slope 6% 6% 6% 
‐ Inside Shoulder Width N/A N/A N/A 
‐ Sidewalks  N/A N/A N/A 
‐ Auxiliary Lanes  None Left & Right Turn 

Lanes 
Left & Right Turn 
Lanes 

‐ Bike Lanes None None None 
Posted Speed 55  55 
Design Speed 55 55 55 
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Min Horizontal Curve Radius 1900 960 1900 
Maximum Superelevation Rate 6% 8% 6% 
Maximum Grade 3% 5% 3% 
Access Control None None None 
Design Vehicle  SU WB-67 
Pavement Type Asphalt  Asphalt 

*According to current GDOT design policy if applicable 
 
Major Interchanges/Intersections:   
 District Line Road at SR 27 
 District Line Road at US 280/SR 30 
 
Lighting required:   ☐ No  ☒ Yes 
 
Off-site Detours Anticipated:  ☐ No  ☐ Yes   ☒  Undetermined   
 
Transportation Management Plan [TMP] Required:  ☒ No  ☐ Yes  

If Yes: Project classified as:     ☐ Non-Significant ☐ Significant 
TMP Components Anticipated:  ☐ TTC  ☐ TO  ☐  PI 

 
Design Exceptions to FHWA/AASHTO controlling criteria anticipated: 

FHWA/AASHTO Controlling Criteria No 
Undeter- 

mined Yes 
Appvl Date 

(if applicable)  
1. Design Speed ☒   ☐   ☐    

2. Lane Width ☒   ☐   ☐    
3. Shoulder Width ☒   ☐   ☐    

4. Bridge Width ☒   ☐   ☐    
5. Horizontal Alignment ☒   ☐   ☐    

6. Superelevation ☒   ☐   ☐    
7. Vertical Alignment ☒   ☐   ☐    

8. Grade ☒   ☐   ☐    
9. Stopping Sight Distance ☒   ☐   ☐    

10. Cross Slope ☒   ☐   ☐    
11. Vertical Clearance ☒   ☐   ☐    

12. Lateral Offset to Obstruction ☒   ☐   ☐    
13. Bridge Structural Capacity ☒   ☐   ☐    

 
Design Variances to GDOT Standard Criteria anticipated:  

GDOT Standard Criteria 

Reviewi
ng 

Office No 
Undeter- 

mined Yes 
Appvl Date 

(if applicable) 
1. Access Control/Median Openings DP&S ☒   ☐   ☐    
2. Intersection Sight Distance DP&S ☒   ☐   ☐    

3. Intersection Skew Angle DP&S ☒   ☐   ☐    
4. Lateral Offset to Obstruction DP&S ☒   ☐   ☐    

5. Rumble Strips DP&S ☒   ☐   ☐    
6. Safety Edge DP&S ☒   ☐   ☐    

7. Median Usage DP&S ☒   ☐   ☐    
8. Roundabout Illumination Levels DP&S ☒   ☐   ☐    

9. Complete Streets DP&S  ☒   ☐   ☐    
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10. ADA & PROWAG  DP&S ☒   ☐   ☐    

11. GDOT Construction Standards DP&S ☒   ☐   ☐    
12. GDOT Drainage Manual DP&S ☒   ☐   ☐    

13. GDOT Bridge & Structural Manual Bridges ☒   ☐   ☐    

 
VE Study anticipated:   ☒ No  ☐ Yes   ☐  Completed – Date:    
 

UTILITY AND PROPERTY 
Temporary State Route needed:   ☒ No  ☐ Yes  ☐ Undetermined  

 
Railroad Involvement: None 
 
Utility Involvements: 
AT&T - Telephone 
Citizens Telephone Company - Telephone 
Georgia Power - Electric 
Southern Natural Gas - Gas 
Sumter EMC - Electric 
Mediacom – Cable 
 
SUE Required:   ☒ No  ☐ Yes  ☐ Undetermined 
 
Public Interest Determination Policy and Procedure recommended?  ☒ No  ☐ Yes  
 
Right-of-Way (ROW):  Existing width:  60-90 ft.  Proposed width:  Min 90 ft. 
Required Right-of-Way anticipated: ☐ None     ☒ Yes  ☐ Undetermined 
Easements anticipated:  ☐ None   ☒ Temporary   ☒ Permanent   ☐ Utility   ☐ Other 
 

Anticipated total number of impacted parcels:  63 
Displacements anticipated:  Businesses: 0 

 Residences: 0 
 Other: 0 

     Total Displacements: 0 
 
Location and Design approval: ☐ Not Required  ☒ Required 
 
Impacts to USACE property anticipated? ☒ No ☐ Yes ☐ Undetermined 
 
ROUNDABOUTS  
A roundabout is included at District Line Road and SR 27. 
 
Roundabout Lighting Agreement/Commitment Letter received:  ☒ No ☐ Yes  
 
Roundabout Planning Level Assessment: 
The Planning Level Assessment for the proposed alternative is attached.  Conditions at the 
intersection include several factors that are favorable for a roundabout. 
 
Roundabout Feasibility Study:  A Roundabout Feasibility Study will be completed during 
Preliminary Plans. 
 
Roundabout Peer Review Required:   ☐ No ☒ Yes  ☐  Completed – Date:    
The proposed roundabout is at an intersection with a State Route, so a Peer Review is required. 
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CONTEXT SENSITIVE SOLUTIONS 
 
Context Sensitive Solutions Proposed:  No issues identified 
 

ENVIRONMENTAL & PERMITS 
Anticipated Environmental Document: 
 GEPA:  ☒   NEPA:   ☐ CE  ☐ EA/FONSI  ☐ EIS 
 
MS4 Permit Compliance – Is the project located in a MS4 area? ☒ No  ☐ Yes  
 
Environmental Permits/Variances/Commitments/Coordination anticipated:   

Permit/ Variance/ Commitment/ Coordination 
Anticipated No Yes Remarks 

1.  U.S. Coast Guard Permit  ☒   ☐    

2. Forest Service/Corps Land ☒   ☐    
3. CWA Section 404 Permit ☐   ☒    IP not anticipated; RP or NWP 

expected 
4. 33 USC 408 Decision ☒   ☐    

5. Tennessee Valley Authority Permit ☒   ☐    
6. Buffer Variance ☐   ☒    

7. Coastal Zone Management Coordination ☒   ☐    
8. NPDES ☐   ☒    

9. FEMA ☒   ☐    
10. Cemetery Permit ☒   ☐    

11. Other Permits ☒   ☐    
12. Other Commitments ☒   ☐    

13. Other Coordination ☒   ☐    

 

Is a PAR required? ☒ No  ☐ Yes  ☐ Completed – Date:    

 
Environmental Comments and Information: 

NEPA/GEPA:  A GEPA process document is anticipated for this project   
 

Ecology: 
An ecological resources survey has been conducted for the project.  All wetland and stream 
resources have been identified and delineated.  Habitat types along the project corridor also have 
been identified and mapped.  A habitat suitability assessment for federally protected species 
known to occur in Sumter County has been conducted, and it has been determined that there is 
no potentially suitable habitat for fat three-ridge mussel (Amblema neislerii), Hirst’s panic grass 
(Dicanthelium hirstii), purple bankclimber (Elliptoideus sloatianus), gopher tortoise (Gopherus 
polyphemus), shinyrayed pocketbook (Hamiota subangulata), gulf moccasinshell (Medionidus 
penicillatus), Canby’s dropwort (Oxypolis canbyi), oval pigtoe (Pleurobema pyriforme), or relict 
trillium (Trillium reliquum) located within the project survey area.  Therefore, it is anticipated that 
project implementation would have no effect on federally protected species. 

 
A habitat suitability assessment for state-protected species known to occur in Sumter County has 
been conducted, and it has been determined that there is no potentially suitable habitat for 
southern elktoe (Alasmidonta triangulata), spotted bullhead (Ameiurus serracanthus), 
Apalachicola floater (Anodonta heardi), rayed creekshell (Anodontoides radiatus), delicate spike 
(Elliptio arctata), inflated spike (Elliptio purpurella), Barbour’s map turtle (Graptemys barbouri), 
alligator snapping turtle (Macrochelys temminckii), Muckalee crayfish (Procambarus gibbus), 
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Harper’s fimbry (Fimbristylis perpusilla), bog St. John’s-wort (Hypericum adpressum), whitetop 
pitcherplant (Sarracenia leucophylla), parrot pitcherplant (Sarracenia psittacina), sweet 
pitcherplant (Sarracenia rubra), or swamp buckthorn (Sideroxylon thornei) located within the 
project study area.  Therefore, it is anticipated that project implementation would have no effect 
on these state-protected species.  Potentially suitable habitat for the spotted turtle (Clemmys 
guttata) was observed within the project study area; therefore, a species-specific survey for this 
reptile may be required if it is determined that the Georgia Department of Natural Resources – 
Wildlife Resources Division has a record of occurrence of this species within a 3-mile radius of 
the project study area.   
 
During the ecology resources survey, numerous jurisdictional waters of the U.S. were identified 
within the project study area.  It is anticipated that project implementation would require a Clean 
Water Act Section 404 Permit issued by the U.S. Army Corps of Engineers (USACE).  At the 
Concept phase, it is not anticipated that an Individual Permit would be required for this project.  In 
addition, it is anticipated that project implementation would result in non-exempt impacts to the 
25-foot vegetative buffer of buffered State waters located along the project corridor.  As a result, a 
State Buffer Variance issued by the Georgia Department of Natural Resources – Environmental 
Protection Division would be required. 
 
History:   
Several historic resources have been recommended eligible for the National Register of 
Historic Places, including the Osborne Farm, Daniel Farm, Hewett Cemetery and Duke Farm.  
An Assessment of Effects (AOE) will be required for the impacted resources as part of 
Section 106 permitting to determine if any are adversely impacted.  Any adverse impacts will 
need to be justified and avoidance alternatives explained.  
 
Archaeology:  A Phase I Archaeological Survey will be completed for the proposed project.  
If archaeological sites that are recommended as eligible for listing on the NRHP are 
discovered within the project’s Area of Potential Effect (APE), then an AOE document will be 
completed.   

 
Air Quality: 

Is the project located in a PM 2.5 Non-attainment area? ☒ No  ☐ Yes 
Is the project located in an Ozone Non-attainment area? ☒ No  ☐ Yes 
Carbon Monoxide hotspot analysis:☐ Required    ☐ Not Required  ☒ TBD 
 

The proposed project is located in an area that is in attainment for both ozone and PM 2.5.  
An assessment will be required for the project to address the potential for the proposed 
project to result in air quality impacts associated with carbon monoxide and Mobile Source 
Air Toxics (MSATs). 

Noise Effects:  A noise impact analysis is not required under GEPA. 
 

Public Involvement:  The public was involved in the selection of this TIA project.  Additional 
public involvement is not required under GEPA; however, GDOT may determine that it is 
necessary, based on the extent of project impacts.  A stakeholder meeting was held on 
March 16, 2016. 

 
Major stakeholders:  Sumter County, the Traveling Public 
 

CONSTRUCTION 
Issues potentially affecting constructability/construction schedule:   
No known issues  
 
Early Completion Incentives recommended for consideration:  ☒ No  ☐ Yes  
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COORDINATION, ACTIVITIES, RESPONSIBILITIES, AND COSTS  
Initial Concept Meeting:  N/A 
 
Concept Meeting: The Concept Team Meeting was held on June 8, 2016.  See attached minutes. 
 
Other coordination to date:  None  

 
Project Activity Party Responsible for Performing Task(s) 

Concept Development Michael Baker International 
Design Michael Baker International 
Right-of-Way Acquisition TIA Program Manager 
Utility Coordination (Preconstruction) Michael Baker International 
Utility Relocation (Construction) TIA Program Manager 
Letting to Contract TIA Program Manager 
Construction Supervision TIA Program Manager 
Providing Material Pits Contractor 
Providing Detours Contractor 
Environmental Studies, Documents, & Permits Michael Baker International & Edwards Pitman 

Environmental 
Environmental Mitigation TIA Program Manager 
Construction Inspection & Materials Testing TIA Program Manager 

Project Cost Estimate Summary and Funding Responsibilities:   

  

Breakdown of 
PE 

Breakdown of 
RW 

Breakdown of 
Reimbursable 

Utilities 

Breakdown of 
CST ** 

Total Cost 

TIA Programmed Budget              $10,000,000  

Funded By   TIA    TIA    TIA    TIA     

Date of Estimate     5/12/2016  2/25/2016  5/16/2016    

Estimated Amount    $750,000   $1,176,899   $475,000  $6,879,830     

Budget Contingency *  $55,000   $247,500   ‐   $247,500     

Total Estimated Cost  $805,000   $1,424,399   $475,000   $7,127,330   $9,831,729  

Note: 

* Budget Contingency includes project contingency, program contingency, and program level of effort costs. 

** Construction Phase includes Construction, 5.85% CEI, and Environmental Mitigation (as Applicable) 

ALTERNATIVES DISCUSSION 

Alternative selection:   

Preferred Alternative:  This alternative extends District Line Road to the south to intersect with US 280/SR 
30 and includes widening District Line Road to two 12-foot lanes with four-foot paved shoulders.  The 
intersections with SR 27, Middle River Road and Upper River Road are improved to include turn lanes.  
District Line Road is realigned at the intersections with SR 27 and Upper River Road to eliminate the 
existing skew angles. 
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Estimated Property Impacts: 63 parcels  Estimated Total Cost: $9,831,729

Estimated ROW Cost: $1.18 million Estimated CST Time: 18 months

Rationale:  This alternative meets the project goals of making improvements to District Line Road that will 
better facilitate future traffic levels, including more truck traffic through wider graded and paved shoulders 
and improvements at the major intersections including a roundabout at SR 27.  The sub-standard skew 
angles at two intersections are also fixed to create better visibility.  

 

No-Build Alternative 
Estimated Property Impacts: None  Estimated Total Cost: $0

Estimated ROW Cost: $0 Estimated CST Time: None

Rationale:  This alternative was not selected because it does not meet the needs of the project to improve 
District Line Road.  

 
Other Alternatives Considered: 

In order to balance the project budget multiple alternatives were considered that varied shoulder widths, 
intersection types, turn bays and realignments.  A summary of the costs of those items relative to the 
proposed alternative is shown below 

Current Concept – Construction Cost $6,273,765 

12' lanes (current 11') $400,000 

4' paved shoulder (current 2') ** $500,000 

6.5' paved shoulder (current 2') $675,000 

No roundabout at SR 27 -$100,000 

Realign at SR 27 instead of roundabout -$85,000 

Realignment at Upper River Road $25,000 

No extension to US 280 -$1,050,000 

Include Turn Lanes for Stop Conditions on Major Sideroads $200,000 

3' deep ditches (R/W Cost) $520,000 

Standard Length Turn Bays $125,000 
** To be included as bid alternate 

Comments:  

None 
LIST OF ATTACHMENTS/SUPPORTING DATA  

1. Concept Layout 
2. Typical sections 
3. Detailed Cost Estimates: 

a. Construction including Engineering and Inspection and 
Contingencies 

b. Right-of-Way 
c. Utility Cost Estimate 
d. Environmental Mitigation  

4. Roundabout Planning level assessment 
5. Pavement studies  
6. Minutes of Concept meeting 
7. Minutes of any meetings that shows support or objection to the concept 
8. TIA Project Sheet 
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 JOB NUMBER : 0011439                 SPEC YEAR: 13 
 DESCRIPTION: DISTRICT LINE ROAD 

                                                      ITEMS FOR JOB 0011439 

 LINE  ITEM           ALT   UNITS   DESCRIPTION                                             QUANTITY          PRICE        AMOUNT 
 ---------------------------------------------------------------------------------------------------------------------------------- 
 0005  150-1000             LS      TRAFFIC CONTROL - 0011439                                  1.000      360000.00       360000.00 
 0010  153-1100             EA      FIELD ENGINEERS OFFICE TP 1                                1.000       83000.00        83000.00 
 0015  210-0100             LS      GRADING COMPLETE - 0011439                                 1.000      950000.00       950000.00 
 0018  301-5000             TN      PORTLAND CEMENT                                         1795.000         135.00       242325.00 
 0019  306-0100             SY      FULL-DEPT RECLAIMED BASE CRS                           70407.000           1.50       105610.50 
 0024  310-1101             TN      GR AGGR BASE CRS, INCL MATL                             8694.000          29.91       260037.54 
 0025  318-3000             TN      AGGR SURF CRS                                            500.000          26.66        13333.93 
 0030  402-1802             TN      RECYL AC PATCHING, INCL BM&HL                            200.000         129.38        25876.63 
 0035  402-1812             TN      RECYL AC LEVELING,INC BM&HL                             1760.000          76.73       135062.07 
 0039  402-3130             TN      RECYL AC 12.5MM SP,GP2,BM&HL                            8947.000          73.69       659304.43 
 0044  402-3121             TN      RECYL AC 25MM SP,GP1/2,BM&HL                           13597.000          64.07       871159.79 
 0049  402-3111             TN      RECYL AC 19MM MIX,GP1OR2,BM&HL                         10877.000          76.46       831655.42 
 0055  413-0750             GL      TACK COAT                                               6642.000           2.54        16870.68 
 0059  439-0022             SY      PLN PC CONC PVMT CL3 10 THK                              630.000         110.98        69920.13 
 0060  441-0018             SY      DRIVEWAY CONCRETE, 8 IN TK                               500.000          48.16        24082.13 
 0061  441-0748             SY      CONC MEDIAN, 6 IN                                        678.000          42.40        28751.55 
 0062  441-5008             LF      CONC HEADER CURB, 6 IN, TP 7                             239.000          16.12         3853.47 
 0063  441-5025             LF      CONC HEADER CURB, 4, TP 9                                359.000          17.00         6103.00 
 0064  441-6222             LF      CONC CURB & GUTTER/  8X30TP2                            1814.000          23.35        42362.87 
 0065  446-1100             LF      PVMT REF FAB STRIPS, TP2,18 INCH WIDTH                  7128.000           3.72        26555.36 
 0074  456-2015             GLM     INDENT. RUMB. STRIPS - GRND-IN-PL                         11.000         795.59         8751.56 
                                    (SKIP) 
 0075  634-1200             EA      RIGHT OF WAY MARKERS                                     100.000         112.08        11208.10 
 0080  641-1200             LF      GUARDRAIL, TP W                                         1250.000          19.63        24546.86 
 0085  641-5012             EA      GUARDRAIL ANCHORAGE, TP 12                                 3.000        2205.22         6615.67 
 0090  643-8200             LF      BARRIER FENCE (ORANGE), 4 FT                           15000.000           1.66        24906.00 
 0095  632-0003             EA      CHANGEABLE MESS SIGN,PORT,TP 3                             4.000        8580.87        34323.49 
 0100  620-0100             LF      TEMP BARRIER, METHOD NO. 1                              1000.000          27.08        27080.27 
 0105  207-0204             TN      FOUND BKFILL MATL, TP II                                 100.000          57.28         5728.00 
 0110  500-3101             CY      CLASS A CONCRETE                                         110.000         886.96        97565.64 
 0115  511-1000             LB      BAR REINF STEEL                                         9000.000           1.13        10253.70 
 0120  550-1180             LF      STM DR PIPE 18,H 1-10                                    935.000          45.50        42546.74 
 0125  550-1240             LF      STM DR PIPE 24,H 1-10                                    715.000          53.87        38520.47 
 0130  550-1300             LF      STM DR PIPE 30,H 1-10                                    495.000          59.24        29325.45 
 0135  550-1360             LF      STM DR PIPE 36,H 1-10                                    220.000          80.03        17608.78 
 0140  550-2180             LF      SIDE DR PIPE 18,H 1-10                                  1125.000          30.38        34187.76 
 0145  550-2240             LF      SIDE DR PIPE 24,H 1-10                                   375.000          23.93         8975.72 
 0150  550-3318             EA      SAFETY END SECTION 18,STD,4:1                             34.000         667.75        22703.65 
 0155  550-3324             EA      SAFETY END SECTION 24,STD,4:1                             26.000         914.45        23775.94 
 0160  550-3330             EA      SAFETY END SECTION 30,STD,4:1                             18.000        1250.00        22500.00 
 0165  550-3336             EA      SAFETY END SECTION 36,STD,4:1                              8.000        1574.02        12592.19 
 0170  550-3618             EA      SAFETY END SECTION 18,SD,6:1                              90.000         516.00        46440.11 
 0175  550-3624             EA      SAFETY END SECTION 24,SD,6:1                              30.000         733.00        21990.05 
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 0180  163-0232             AC      TEMPORARY GRASSING                                        15.000         552.11         8281.67 
 0185  163-0240             TN      MULCH                                                   2449.000         145.27       355773.26 
 0190  163-0300             EA      CONSTRUCTION EXIT                                          6.000        1544.34         9266.06 
 0195  163-0520             LF      CONSTR AND REMOVE TEMP PIPE SLOPE DRAIN                 1000.000          16.53        16539.66 
 0200  163-0529             LF      CNST/REM TEMP SED BAR OR BLD STRW CK DM                12000.000           3.45        41448.00 
 0205  163-0542             EA      CONSTR & REM STONE FILTER RING                            50.000         582.61        29130.88 
 0210  165-0030             LF      MAINT OF TEMP SILT FENCE, TP C                         20000.000           0.34         6941.80 
 0215  165-0071             LF      MAINT OF SEDIMENT BARRIER - BALED STRAW                 6000.000           0.29         1777.68 
 0220  165-0101             EA      MAINT OF CONST EXIT                                        6.000         447.53         2685.23 
 0225  165-0111             EA      MAINT OF STONE FILTER RING                                50.000         135.51         6775.86 
 0230  167-1000             EA      WATER QUALITY MONITORING AND SAMPLING                      8.000         311.73         2493.90 
 0235  167-1500             MO      WATER QUALITY INSPECTIONS                                 24.000         577.71        13865.23 
 0240  171-0030             LF      TEMPORARY SILT FENCE, TYPE C                           40000.000           3.51       140432.00 
 0245  163-0541             EA      CONSTR & REM ROCK FILTER DAMS                             30.000         583.29        17498.90 
 0250  165-0110             EA      MAINT OF ROCK FILTER DAM                                  30.000         154.16         4624.94 
 0255  603-2024             SY      STN DUMPED RIP RAP, TP 1, 24                             645.000          73.17        47199.22 
 0260  603-2180             SY      STN DUMPED RIP RAP, TP 3, 12                             365.000          49.72        18151.33 
 0265  603-7000             SY      PLASTIC FILTER FABRIC                                   1010.000           4.23         4275.07 
 0270  700-6910             AC      PERMANENT GRASSING                                        30.000        1271.84        38155.48 
 0275  700-7000             TN      AGRICULTURAL LIME                                        101.000          64.89         6554.60 
 0280  700-8000             TN      FERTILIZER MIXED GRADE                                    23.000         635.28        14611.49 
 0285  700-8100             LB      FERTILIZER NITROGEN CONTENT                             1675.000           2.74         4598.91 
 0290  716-2000             SY      EROSION CONTROL MATS, SLOPES                            8000.000           1.35        10865.04 
 0295  711-0100             SY      TURF REINFORCING MATTING, TP 1                         25000.000           1.90        47500.00 
 0300  636-1020             SF      HWY SGN,TP1MAT,REFL SH TP3                               110.000          15.28         1681.48 
 0305  636-1029             SF      HWY SGN,TP2 MATL,REFL SH TP 3                             30.000          16.29          488.80 
 0310  636-1033             SF      HWY SIGNS, TP1MAT,REFL SH TP 9                           400.000          16.00         6401.49 
 0315  636-1041             SF      HWY SIGNS,TP 2MAT,REFL SH TP 9                            25.000          38.73          968.36 
 0320  636-1036             SF      HWY SGN,TP1MAT,REFL SH TP 11                             200.000          20.00         4000.00 
 0325  636-2070             LF      GALV STEEL POSTS, TP 7                                  1600.000           6.13         9815.25 
 0330  636-2080             LF      GALV STEEL POSTS, TP 8                                   300.000           9.86         2960.23 
 0335  636-2090             LF      GALV STEEL POSTS, TP 9                                    50.000           8.11          405.64 
 0340  636-3010             EA      GROUND-MOUNTED BREAKAWAY SIGN SUPPORT                     10.000         472.65         4726.55 
 0345  653-0120             EA      THERM PVMT MARK, ARROW, TP 2                              46.000          70.07         3223.28 
 0350  653-1501             LF      THERMO SOLID TRAF ST 5 IN, WHI                         57024.000           0.35        20165.97 
 0355  653-1502             LF      THERMO SOLID TRAF ST, 5 IN YEL                         57024.000           0.37        21523.14 
 0360  653-1704             LF      THERM SOLID TRAF STRIPE,24,WH                            800.000           5.92         4738.67 
 0365  653-3501             GLF     THERMO SKIP TRAF ST, 5 IN, WHI                          2000.000           0.26          528.90 
 0370  653-3502             GLF     THERMO SKIP TRAF ST, 5 IN, YEL                          5000.000           0.24         1205.65 
 0375  653-6004             SY      THERM TRAF STRIPING, WHITE                              1000.000           3.32         3326.76 
 0380  653-6006             SY      THERM TRAF STRIPING, YELLOW                             1000.000           2.82         2820.95 
 0385  654-1001             EA      RAISED PVMT MARKERS TP 1                                2200.000           2.84         6263.99 
 0390  654-1003             EA      RAISED PVMT MARKERS TP 3                                 300.000           3.54         1062.64 
 ---------------------------------------------------------------------------------------------------------------------------------- 
 ITEM TOTAL                                                                                                              6273764.58 
 INFLATED ITEM TOTAL                                                                                                     6273764.58 

 TOTALS FOR JOB 0011439 
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 ---------------------------------------------------------------------------------------------------------------------------------- 
 ESTIMATED COST:                                                                                                         6273764.61 
 CONTINGENCY PERCENT (  0.0 ):                                                                                                 0.00 
 ESTIMATED TOTAL:                                                                                                        6273764.61 
 ---------------------------------------------------------------------------------------------------------------------------------- 



PI No. 0011439

Project Name: District Line Road

Date: 5/12/2016

Land and Improvements Agriculture Residential Commercial Industrial Notes
Estimate ($/ac) $2,000 $11,600 $0 Enter Cost / Acre
Fee Simple Area (ac) 14.38 4.79 0.00 0.00 Enter Acreage
Fee Simple Estimate $28,760 $55,564 $0 $0 CALCULATED FIELD
Perm Easement Area (ac) 0.00 0.00 0.00 0.00 Enter Acreage
Perm Easement Factor 0% 50% 50% 0% Adjust Percentage as Appropriate
Perm Easement Estimate $0 $0 $0 $0 CALCULATED FIELD
Temp Easement Area (ac) 0.00 0.00 0.00 0.00 Enter Acreage
Temp Easement Factor 0% 25% 25% 0% Adjust Percentage as Appropriate
Temp Easement Estimate $0 $0 $0 $0 CALCULATED FIELD
City Land Available for Swap (ac) 0.00 0.00 0.00 0.00 Enter Acreage (If required)
City Land Available for Swap Estimat $0 $0 $0 $0 Enter Estimated Value (If required)
Proximity Damages $0 $0 $0 $0 Enter Fees and Provide Notes as Appropriate
Consequential Damages $0 $0 $0 $0 Enter Fees and Provide Notes as Appropriate
Cost to Cures $0 $0 $0 $0 Enter Fees and Provide Notes as Appropriate
Improvements $0 $0 $0 $0 Enter Fees and Provide Notes as Appropriate
Trade Fixtures $0 $0 $0 $0 Enter Fees and Provide Notes as Appropriate

PROPERTY TYPE TOTALS $28,760 $55,564 $0 $0 CALCULATED FIELD

$84,324
CALCULATED FIELD

Relocation Quantity Estimated Cost Totals
Residential Tenant (Qty of Tenants) 0 $30,000 $0 Adjust Qty / Costs as required
Residential Owner 0 $50,000 $0 Adjust Qty / Costs as required
Business Displacement (Qty) 0 $45,000 $0 Adjust Qty / Costs as required
Pro Rata Taxes 0 $1,000 $0 Adjust Qty / Costs as required
Prop Pin Replacement 0 $1,250 $0 Adjust Qty / Costs as required

PROPERTY TYPE TOTALS 0 $0 CALCULATED FIELD

$0 CALCULATED FIELD

Valuation Services Agriculture Residential Commercial Industrial
Appraisals (# of Parcels) 22 41 0 0 Adjust Parcels as required
Estimated Fee ( per Parcel) $1,200 $1,500 $0 $0 Enter Estimated Fee per Parcel
Total Appraisals $26,400 $61,500 $0 $0 CALCULATED FIELD
Specialty Reports $0 $0 $0 $0 Enter Estimated Costs and Provide Notes
Estimated Fees $0 $0 $0 $0 Enter Estimated Fees and Provide Notes

PROPERTY TYPE TOTALS $26,400 $61,500 $0 $0 CALCULATED FIELD

$87,900 CALCULATED FIELD

Legal Services Parcels Estimated Fees Totals
Meeting with Attorney 63 $125 $7,875 Adjust Parcels / Fees as required (using best judgement)
Preliminary Titles 63 $200 $12,600 Adjust Parcels / Fees as required
Closing and Final Title 63 $300 $18,900 Adjust Parcels / Fees as required
Recording Fees 63 $50 $3,150 Adjust Parcels / Fees as required
Condemnation  10 $30,000 $300,000 Adjust Parcels / Fees as required

$342,525 CALCULATED FIELD

Administrative Parcels Man Hours/Parcel Totals
Pre‐Acquisition 63 40 $126,000 Adjust Parcels / Fees as required
Acquisition 63 100 $315,000 Adjust Parcels / Fees as required
Administrative Appeals 10 50 $25,000 Calculates as 15% of Acq Parcel Count (Adjust if Necessary)

$466,000 CALCULATED FIELD

Contingency
Overall Contingency 20% $196,150 Enter Percentage for Contingency (Default = 20%)

$1,176,899 CALCULATED FIELD

Updated 23Jan2015  

Preliminary ROW Cost Estimate

Total Estimated Costs

Land and Improvements

Sub Total

Valuation Services Sub Total

Legal Services Sub Total

Administrative Sub Total

Relocation Sub Total



PI No. 0011439

Project Name: District Line Road

Date of Estimate 2/25/2016

Facility Owner Non‐Reimbursable Reimbursable

AT&T Telephone $0 $25,000

Citizens Telephone $0 $25,000

Sumter EMC $0 $400,000

Mediacom $0 $25,000

Totals $0 $475,000

Total Non‐Reimbursable Cost $0

Total Reimbursable Cost $475,000

Preliminary Utility Cost Estimate



Environmental Mitigation Cost Estimate 
PI 0011439 Sumter County 

District Line Road Improvements 
February 4, 2016 

 
Wetlands and Open Waters 
Required Credits: 14.0 
Cost per Credit: $5,000 
Wetland Mitigation Cost: $70,000 
 
Stream Mitigation 
Required Credits: 6,762 
Cost per Credit: $25 
Stream Mitigation Cost: $169,050 
 
Total Mitigation Cost: $239,050 







Roundabout Planning Level Assessment 
PI 0011439 Sumter County 

District Line Road Improvements 
District Line Road at SR 27 

 
1. Vicinity Map  

 

           N 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Roundabout 

Location 



 
2. Intersection Layout 

 
 

3. Letter of Support from Local Government 
No yet obtained 

4. Crash History 
Per information available on GeoTraqs there were eight (8) accidents at this intersection 
between May 2011 and June 2015.  Of these, five (5) were injury crashes.  All of the crashes 
involved two vehicles. 

 
5. Pedestrian and Bike Activity 

There is no evidence of significant bike or pedestrian activity at this intersection. 



6. Estimate Current Traffic Volumes 
SR 27 – 2,620 (AADT) (2013) (GDOT Traffic Counter) 
District Line Road – 2,840 (2016) (Assumed) 
 

7. Estimate Design Traffic Volumes 
SR 27 – N/A 
District Line Road – 3,930 (2040) 
 

8. Percent Traffic on Major Roads 
48% 
 

9. Number of Circulatory Lanes 
Total traffic is less than 25,000 ADT, so a single lane is appropriate 
 

10. Favorable Conditions 
The conditions that make this intersection favorable for a roundabout include: 
a. Existing skew of less than 70 degrees 
b. Construction of turn lanes would have a greater impact on nearby ecological resources 
c. Future traffic on District Line Road is extremely uncertain.  Current traffic is observed to be 

light, but the route is planned as a truck bypass of downtown Americus in the Sumter Long 
Range Plan.   
 

11. Unfavorable Conditions 
No unfavorable conditions are noted at this intersection 

12. Purpose of Roundabout 
The purpose of a roundabout at the location would be to provide better access for truck traffic 
using District Line Road as a bypass around the City of Americus.  A two way stop controlled 
intersection with SR 27 would create a difficult movement for truck traffic and reduce the 
effectiveness of the bypass. 
 



13. Roundabout Sketch
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March 16, 2016 

VIA EMAIL/U.S. MAIL 
Ben Clopper, P.E.  
Project Manager 
Michael Baker International, Inc. 
420 Technology Parkway, Suite 150  
Norcross, Georgia 30092 
 
SUBJECT: Existing Pavement Evaluation Report 

Improvements to District Line Road 
PI No. 0011439 
Sumter County, Georgia  
Willmer Project No. 71.4076 

Dear Mr. Clopper: 
 
Willmer Engineering Inc. (Willmer) is pleased to provide this Existing Pavement Evaluation report for the 
proposed improvements to District Line Road in Sumter County, Georgia. The Existing Pavement 
Evaluation was performed based on project information provided to us by Michael Baker International, 
Inc. (Baker) in October 2015 and January 2016, and in general accordance with our subcontract with 
Baker dated September 25, 2015 and the Georgia Department of Transportation (GDOT) guidance 
documents for existing pavement evaluation. 

The attached Report presents the existing pavement conditions along the project alignment and our 
recommendations for pavement design. The pavement design is based on traffic data provided to us by 
Baker via emails on January 6, 2016. The GDOT Pavement Design Tool Version 2.0 computer program 
was used for the pavement design. 

We appreciate the opportunity to be of service to you on this project and look forward to a continuing 
relationship. Please contact us if you have any questions concerning this report or require further 
assistance. 

Sincerely, 

WILLMER ENGINEERING INC. 

 
Adam P. Sugrue  Sujit K. Bhowmik, PhD, PE 
Project Geotechnical Engineer  Chief Engineer 
 
 
 
 
James L. Willmer, PE  
Executive Vice President/Principal Consultant  
P:\4076 District Line Road Pavement Evaluation\Reports\71.4076 Pavement Evaluation Report.docx  
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Existing Pavement Evaluation Report 
Improvements to District Line Road 

Sumter County, Georgia 

1. Location / 
Description 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

This project consists of improvements to District Line Road in Sumter County, 
Georgia. The proposed improvements consist of: 

 Shoulder widening/reconstruction along District Line Road from Lamar 
Road/Lower River Road (Station 100+00) to 500 feet south of the 
intersection of District Line Road and SR 49 (Station 377+50). 

 Intersection improvements at US 280/SR 30, Lamar Road/Lower River Road, 
SR 27, Middle River Road, and Upper River Road.   

In addition, District Line Road will be extended approximately 1,450 feet to the 
south to intersect with US 280/SR 30.   

The project is located east of the City of Americus, Georgia. The length of the 
project is about 5.4 miles. A project location map is presented in Figure 1, and a 
project alignment plan is presented in Figure 2. 

This existing pavement evaluation involves the entire project length of the existing 
District Line Road, 2,000-foot segments of US 280/SR 30 and SR 27 and 1,000-foot 
segments of Lamar Road/Lower River Road, Middle River Road, and Upper River 
Road at their intersections with District Line Road. For the purpose of this 
evaluation, the project length along District Line Road was divided into the 
following five rating segments: 

 District Line Road: 
 

 Station 100+00 to 152+80  
 Station 152+80 to 205+60 
 Station 205+60 to 258+40 
 Station 258+40 to 311+20 
 Station 311+20 to 377+50 

Pavement evaluation for side roads was performed for the following six segments:  

 US 280/SR 30 – 1000 feet in each direction from future intersection with District 
Line Road 

 Lamar Road/Lower River Road – 500 feet in each direction from the intersection 
with District Line Road 

 SR 27 – 1000 feet in each direction from the intersection with District Line Road 

 Middle River Road – 500 feet east of the intersection with District Line Road 

 Middle River Road – 500 feet west of the intersection with District Line Road 

 Upper River Road – 500 feet in each direction from the intersection with District 
Line Road 

Middle River Road was split into two sections for purposes of the pavement 
evaluation because of the drastic difference in pavement conditions on either side 
of the intersection.  
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Design Period 2018 to 2038 
One-Way AADT in 2018 2,840 vpd 
One-Way AADT in 2038 3,930 vpd 
Lane Distribution Factor 1.0 
24-hour Truck Percentage 30% (27% SU and 3% MU) 

    

4. Field 
Photographs 

 

5. Drainage 
Survey 

 
6. Non-

destructive 
Field Testing 
 

7. Rutting 
 
 
 
8. Load 

Cracking 
 
 
 

Photographs were taken during the time period that this study was conducted 
(October 2015 to March 2016) to record the existing pavement conditions. These 
photographs are included in Appendix I. 
 
Based on our field reconnaissance, the roadway drainage was in good condition. 
No standing water or other drainage problems were observed during this survey. 
 
No non-destructive tests were performed. 
 
 
 
Rutting was observed along District Line Road, Lamar Road/Lower River Road and 
Upper River Road. Rut depths observed within each rating segment are presented 
in Table 1B. 
 
As indicated earlier, the project is divided into eleven rating segments (five on 
District Line Road and six on side roads) for the purpose of conducting the 
pavement condition survey. Level 1, 2, 3, and 4 load cracking was observed along 
District Line Road.  Level 2 and 3 load cracking was observed on Middle River Road. 
Level 1 and 2 load cracking was observed on Upper River Road.  Level 1 load 
cracking was observed along Lamar Road/Lower River Road and SR 27. The load 
cracking percentages for each rating segment are presented in Table 1A. 

 
 
 
 
 
 
 
 
 

2. Historical 
Data 

 
 
3. Traffic Data 

The existing District Line Road, US 280/SR30,  Lamar Road/Lower River Road, SR 27, 
Middle River Road, and Upper River Road are two-lane undivided highways with 
rural shoulders.  
 
Subsequent to our pavement coring and evaluation, a pavement overlay was 
constructed on Middle River Road at its intersection with District Line Road (see 
photos in Appendix I).  The overlay extends approximately 100 feet to the west of 
the intersection and 250 feet east of the intersection.   
 
A historical data search was performed during this study. The GDOT TransPI website 
was searched for available existing pavement data for District Line Road. No 
pavement as-built or maintenance data was found in this search. 
 
Traffic data for District Line Road was provided to us by Baker in an email and is 
summarized below: 
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9. Block/ 
Transverse 
Cracking 

Level 1 block/transverse cracking was observed along District Line Road and 
Middle River Road. The location and block/transverse cracking percentage is 
presented in Table 1A. 

 
10. Reflection 

Cracking 
 

11. Raveling 
 

12. Edge 
Distress 

 
 
13. Bleeding or 

Flushing 
 
14. Corrugation 

or Pushing 
 
15. Loss of 

Section 
 
 

16. Patches, 
Potholes, 
and Local 
Base 
Failures 

 
17. Pavement 

Cores 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Reflection cracking was observed on US 280/SR 30. The reflection cracking 
percentage is presented in Table 1A. 
 
No raveling was observed. 
 
Level 3 edge distress was observed on District Line Road, Lamar Road/Lower River 
Road and Upper River Road.  The edge distress locations and percentages are 
summarized in Table 1B. 
 
No bleeding or flushing was observed. 
 
 
No corrugation or pushing was observed. 
 
 
No loss of section was observed. 
 
 
Patches and potholes were observed on District Line Road, Lamar Road/Lower 
River Road and Upper River Road. The locations and number of patches/potholes 
observed are presented in Table 1B.  
 
 
 
The existing pavement was cored at ten locations along the existing District Line 
Road and at eleven locations on side roads near their intersections with District 
Line Road. The type and thickness of existing pavement and base materials were 
determined at each location.  
 
The thickness of asphaltic concrete on District Line Road ranged from 2 to 5.5 
inches with an average of 3.3 inches and a standard deviation of 1.3 inches.  
The thickness of asphaltic concrete on side roads considered in this study is 
summarized in Table 2.  
 
No base course was encountered on District Line Road or any side road except US 
280/SR 30, where a 6-inch concrete base was encountered. The core information is 
summarized in Table 2 and core sample photographs are included in Appendix II. 
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18. Pavement 
Condition 
Summary 

The pavement surface condition rating for this project was performed in 
accordance with GDOT Pavement Condition Evaluation System (PACES), and the 
PACES-based ratings are summarized in the following tables.  

 

Rating Segment 
(District Line Road) 

Lane Evaluated 
Surface Condition Rating 

(PACES-based) 

100+00 to 152+80 Northbound 73 

152+80 to 205+60  Southbound 47 

205+60 to 258+40 Northbound 38 

258+40 to 311+20 Northbound 52 

311+20 to 377+50 Northbound 60 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Based on the above surface condition ratings, the existing pavement on District Line 
Road is in fair condition from Station 100+00 to 152+80, in poor condition from 
Station 311+20 to 377+50, and in bad condition from Station 152+80 to 311+20. The 
existing pavement is in excellent condition on US 280/SR 30, in good condition on SR 
27, and in fair condition on Lamar Road/Lower River Road and Upper River Road.  
The pavement on Middle River Road was in fair condition and bad condition west 
and east of the intersection with District Line Road, respectively, prior to the recent 
the asphalt pavement overlay.  

 

Rating Segment 
(Side Roads) 

Lane Evaluated 
Surface Condition Rating 

(PACES-based) 

US 280/SR 30  
(1000’ feet in each direction) 

Westbound 92 

Lamar Road/Lower River Road  
(500’ in each direction) 

Westbound 73 

SR 27 
(1000’ feet in each direction) 

Westbound 85 

Middle River Road 
(500’ east of intersection) 

Westbound 41 

Middle River Road 
(500’ west of intersection) 

Westbound 73 

Upper River Road  
(500’ in each direction) 

Eastbound 72 



Existing Pavement Evaluation Report 
Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Page 7 

19. Asphalt 
Pavement 
Design 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Based on our evaluation of the existing pavement surface conditions and 
pavement core data, the existing pavement on District Line Road is not suitable for 
overlay because of poor to bad surface conditions along most of the project 
segment with significant load/block cracking, inadequate pavement thickness, and 
the absence of any base course material.  Full-depth reconstruction will be 
required to provide an adequate pavement thickness for the design traffic load. 
Lamar Road/Lower River Road, SR 27, Middle River Road, and Upper River Road 
will also require full-depth reconstruction to provide an adequate pavement 
thickness for the design traffic load.  The asphalt from the existing pavement may 
be recycled and reused in overlay or new construction. 

The existing pavement section at US 280/SR 30 is suitable for direct overlay. Prior 
to performing overlay construction, all visible cracks and construction joints in the 
existing pavement should be filled with Type M crack sealant. This work should be 
performed in accordance with Section 407 of the GDOT Standard Specifications. 

The recommended pavement designs are provided in the following tables. The 
GDOT Pavement Design Tool Version 2.0 computer program was used in the 
pavement design calculations. The output from the computer program is included 
in Appendix III. 

 

District Line Road: Full-Depth Asphalt Pavement Design 

Pay Item Course Material 
Thickness 
(inches) 

402-3130 Asphalt Surface 12.5 mm Superpave 1.5 

402-3190 
Asphalt 

Intermediate 
19 mm Superpave 2 

402-3121 Asphalt Base 25 mm Superpave 4 

-- Base 
Graded  

Aggregate Base 
10 

 

Overlay Asphalt Pavement: US 280/SR 30  
(1000 feet each direction from intersection with District Line Road) 

Pay Item Course Material 
Thickness 
(inches) 

402-3103 Asphalt Surface 12.5 mm Superpave 1.5 

-- Base Asphalt Pavement 9 

-- Base Concrete Pavement 6 
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Improvements to District Line Road 
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19. Life Cycle 
Cost Analysis 

 
Reported By: 
 
Reviewed By: 

No Life Cycle Cost Analysis was performed. 

 

Adam Sugrue / Sujit K. Bhowmik, PhD, PE 

James L. Willmer, PE 



TABLES 



Table 1A 
Summary of Pavement Conditions 

Improvements to District Line Road 
Sumter County, Georgia 

GDOT PI No. 0011439 
Willmer Project No. 71.4076 

Rating Segment 
(District Line Road) 

Sample Section 

Load Cracking (%) 
Block/Transverse  

Cracking (%) Reflection 
Cracking 

Level 1 Level 2 Level 3 Level 4 Level 1 Level 2 Level 3 

 100+00 to 152+80 
138+40 to 139+40 

(Northbound) 
5 15 0 0 10 0 0 0 

 152+80 to 205+60 
157+75 to 158+75 

(Southbound) 
0 20 25 5 0 0 0 0 

205+60 to 258+40 
248+60 to 249+60 

(Northbound) 
0 20 30 0 0 0 0 0 

 258+40 to 311+20  
287+10 to 288+10 

(Northbound) 
0 10 15 0 0 0 0 0 

311+20 to 377+50 
346+15 to 347+15 

(Northbound) 
10 5 10 0 0 0 0 0 



Table 1A (Continued) 
Summary of Pavement Conditions 

Improvements to District Line Road 
Sumter County, Georgia 

GDOT PI No. 0011439 
Willmer Project No. 71.4076 

 

Rating Segment 
(Distance from Intersection) 

Sample Section 

Load Cracking (%) 
Block/Transverse  

Cracking (%) Reflection 
Cracking 

Level 1 Level 2 Level 3 Level 4 Level 1 Level 2 Level 3 

US 280/SR 30  
(1000’ feet in each direction) 

30’ SE to 130’ SE of future 
intersection with  
District Line Road 

0 0 0 0 0 0 0 40 

Lamar Road/Lower River Road  
(500’ in each direction) 

Intersection with District 
Line Road to 100’ W of 

District Line Road 
50 0 0 0 0 0 0 0 

SR 27 
(1000’ feet in each direction) 

30’ E to 130’ E  
of District Line Road 

45 0 0 0 0 0 0 0 

Middle River Road 
(500’ east of intersection) 

65’ E to 165’ E  
of District Line Road 

20 25 5 0 0 0 0 0 

Middle River Road  
(500’ west of intersection) 

135’ W to 35’ W  
of District Line Road 

0 0 0 0 40 0 0 0 

Upper River Road  
(500’ in each direction) 

380’ E to 480’ E  
of District Line Road 

5 25 0 0 0 0 0 0 



Table 1B 
Summary of Pavement Conditions 

Improvements to District Line Road 
GDOT PI No. 0011439  
Sumter County, Georgia 

Willmer Project No. 71.4076 
 

 Rating Segment 
(District Line Road) 

Rut 
Depth 

(inches) 

Raveling 
(%) 

Edge 
Distress  

(%) 

Bleeding & 
Flushing 

(%) 

Corrugation 
& Pushing 

(%) 

Loss of 
Section  

(%) 

Patches & 
Potholes 

100+00 to 152+80 < ⅛ None None None None None 3 

152+80 to 205+60 ⅛ None 
5 

(Level 1) 
None None None 2 

205+60 to 258+40 ¼ None 
5 

(Level 1) 
None None None 6 

258+40 to 311+20 ⅛ None 5 
(Level 1) 

None None None 10 

311+20 to 377+50 ⅛ None None None None None 5 



Table 1B (Continued) 
Summary of Pavement Conditions 

Improvements to District Line Road 
  GDOT PI No. 0011439  

Sumter County, Georgia 
Willmer Project No. 71.4076 

 
 

 

 

Rating Segment 
(Distance from Intersection) 

Rut Depth 
(inches) 

Raveling 
(%) 

Edge 
Distress 

(%) 

Bleeding & 
Flushing 

(%) 

Corrugation 
& Pushing 

(%) 

Loss of 
Section 

(%) 

Patches & 
Potholes 

US 280/SR 30  
(1000 feet in each direction) 

< ⅛ None None None None None 0 

Lamar Road/Lower River Road  
(500 feet in each direction) 

⅛ None 
75 

(Level 3) 
None None None 1 

SR 27 
(1000 feet in each direction) 

< ⅛ None None None None None 0 

Middle River Road 
(500’ east of intersection) 

¼ None 
15 

(Level 3) 
None None None 1 

Middle River Road  
(500’ west of intersection) 

< ⅛ None 
15 

(Level 3) 
None None None 1 

Upper River Road  
(500 feet in each direction) 

⅛ None 
15 

(Level 3) 
None None None 1 



Table 2 

Summary of Pavement Core and Crack Depth Information 

Improvements to District Line Road 

Sumter County, Georgia 
GDOT PI No. 0011439 

Willmer Project No. 71.4076 

 

Page 1 of 3 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

  

NB = Southbound 

  SB = Northbound

Core 
No.  

Location Asphalt 
Pavement 
Thickness 
(inches) 

Base 
Thickness 
(inches) 

Crack 
Depth 

(inches) 
Comments 

Station 
Traffic 

Direction  
Lane/ 

Shoulder 

District Line Road (Station 100+00 to 377+50) 

C-3 105+25 SB Lane 3¼  0 0 -- 

C-4 138+45 NB Lane 2¼ 0 2¼ -- 

C-6 165+00 SB Lane 2½   0 0 -- 

C-9 201+80 NB Lane 5½  0 0 -- 

C-11 216+35 NB Lane 2¼ 0 2¼ Broken into two horizontal pieces. 

C-11A 216+35 NB Lane 2 0 0 Cored next to C-11 since C-11 broke. 

C-13 237+90 SB Lane 3 0 0 -- 

C-15 267+65 NB Lane 2¾ 0 0 -- 

C-17 310+45 SB Lane 3¾  0 0 -- 

C-18 343+75 NB Lane 4½  0 0 -- 

C-20 358+80 SB Lane 3½  0 3½ -- 



Table 2 (Continued) 

Summary of Pavement Core and Crack Depth Information 

Improvements to District Line Road 

Sumter County, Georgia 
GDOT PI No. 0011439 

Willmer Project No. 71.4076 

 

Page 2 of 3 

 

WB = Westbound    

EB = Eastbound   

Core 
No. 

Location Asphalt 
Pavement 
Thickness 

(in) 

Base 
Thickness 

(in) 

Crack 
Depth 

(in) 
Comments 

Station 
Traffic 

Direction  
Lane/ 

Shoulder 

US 280/SR 30 

C-1 
17’ E of Future 

District Line Road 
WB Lane 9 6 0 Concrete base 

Lamar Road/Lower River Road 

C-2 
70’ W of  

District Line Road 
WB Lane 3½  0 3½ -- 

Ed Carson Road 

C-5 
70’ W of  

District Line Road 
EB Lane 2¾  0 0 -- 

SR 27 

C-8 
110’ E of  

District Line Road 
EB Lane 6½  0 6½ Average thickness 

Page Drive  

C-10 
37’ E of  

District Line Road 
WB Lane 2 0 0 -- 

Pearl Drive  

C-12 
39’ E of  

District Line Road 
EB Lane 1½  0 1½ -- 



Table 2 (Continued) 

Summary of Pavement Core and Crack Depth Information 

Improvements to District Line Road 

Sumter County, Georgia 
GDOT PI No. 0011439 

Willmer Project No. 71.4076 

 

Page 3 of 3 

 

 

EB = Eastbound 

Core 
No. 

Location Asphalt 
Pavement 
Thickness 

(in) 

Base 
Thickness 

(in) 

Crack 
Depth 

(in) 
Comments 

Station 
Traffic 

Direction  
Lane/ 

Shoulder 

Middle River Road 

C-14 
80’ W of  

District Line Road 
EB Lane 2 0 2 -- 

Upper River Road 

C-16 
140’ W of  

District Line Road 
EB Lane 4 0 4 -- 

Havencrest Drive 

C-21 
75’ E of  

District Line Road 
EB Lane 2¼ 0 0 -- 

North Pointe Road at South Intersection 

C-22 
65’ E of  

District Line Road 
EB Lane 2½  0 0 -- 

North Pointe Road at North Intersection 

C-23 
55’ E of  

District Line Road 
WB Lane 1½ 0 0 -- 
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APPENDIX I 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 1 of 15 

 

 
District Line Road; Station 138+40; Looking North 

 

 
District Line Road; Station 139+40; Looking South 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 2 of 15 

 

 
District Line Road; Station 157+55; Looking North 

 

 
District Line Road; Station 158+55; Looking South 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 3 of 15 

 

 
District Line Road; Station 248+60; Looking North 

 

 
District Line Road; Station 249+60; Looking South 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 4 of 15 

 

 
District Line Road; Station 287+10; Looking North 

 

 
District Line Road; Station 288+10; Looking South 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 5 of 15 

 

 
District Line Road – level 4 load cracking; Station 275+25; Looking North 

(not in 100’ sample section) 

 
District Line Road – level 4 load cracking; Station 275+35; Looking South 

(not in 100’ sample section) 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 6 of 15 

 

 
District Line Road; Station 346+15; Looking North 

 

 
District Line Road; Station 347+15; Looking South 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 7 of 15 

 

 
District Line Road – level 3 load cracking, rutting, patch; Station 336+50; Looking North 

(local pavement distress - not within rated the 100’ sample section) 

 
District Line Road - level 3 load cracking, rutting, patches; Station 337+00; Looking South 

(local pavement distress - not within rated the 100’ sample section) 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 8 of 15 

 

 
US 280/SR 30 (Westbound); 130 feet southeast of future intersection with  

District Line Road; Looking Northwest 
 

 
US 280/SR 30; 30 feet southeast of future intersection with  

District Line Road; Looking Southeast 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 9 of 15 

 

 
Lamar Road/Lower River Road (Westbound); 100 feet west of District Line Road; Looking East 

 

 
Lamar Road/Lower River Road (Westbound) at intersection with District Line Road; Looking West 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 10 of 15 

 

 
SR 27 (Westbound); 30 feet east of District Line Road; Looking East 

 

 
SR 27 (Westbound); 130 feet east of District Line Road; Looking West 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 11 of 15 

 

 
Middle River Road (Westbound) before overlay; 65 feet east of District Line Road; Looking East 

 

 
Middle River Road (Westbound) before overlay; 165 feet east of District Line Road; Looking West 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 12 of 15 

 

 
Middle River Road (Westbound) before overlay; 135 feet west of District Line Road; Looking East 

 
Middle River Road (Westbound) before overlay; 35 feet east of District Line Road; Looking West 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 13 of 15 

 

 
Middle River Road at District Line Road (Westbound) after overlay; Looking East 

 

 
Middle River Road at District Line Road (Westbound) after overlay; Looking West 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 14 of 15 

 

 
Upper River Road (Eastbound); 380 feet east of District Line Road; Looking East 

 

 
Upper River Road (Eastbound); 480 feet east of District Line Road; Looking West 



Pavement Surface Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
 Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 15 of 15 

 

 
Upper River Road Edge Distress (Westbound); 200 feet east of District Line Road; Looking West 

(local pavement distress - not within rated the 100’ sample section) 
 

 
Upper River Road Edge Distress (Eastbound); 200 feet east of District Line Road; Looking East 

(local pavement distress - not within rated the 100’ sample section) 
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Pavement Core Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 1 of 11 

 

 
 

Core No. Location Station Traffic Direction Lane/Shoulder 

C-1 US 280/SR 30 
17’ W of Future  

District Line Road 
Westbound Lane 

C-2 
Lamar Road  

(Lower River Road) 
70’ W of District Line Road Westbound Lane 

 
 
 
 
 
 
 
 
 
 
 

6” 

3½” 

 C-1 

 C-2 9” 



Pavement Core Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 2 of 11 

 

 
 
 

Core No. Location Station Traffic Direction Lane/Shoulder 

C-3 District Line Road 105+25 Southbound Lane 

C-4 District Line Road 138+45 Northbound Lane 

 
 
 
 
 
 
 
 
 
 
 
 

 C-4 

3¼” 2¼” 

 C-3 



Pavement Core Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 3 of 11 

 

 
 
 

Core No. Location Station Traffic Direction Lane/Shoulder 

C-5 Ed Carson Road 70’ W of District Line Road Eastbound Lane 

C-6 District Line Road 165+00 Southbound Lane 

 
 
 
 
 
 
 
 
 
 
 
 

2½” 2¾” 

 C-5  C-6 



Pavement Core Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 4 of 11 

 

 
 
 

Core No. Location Station Traffic Direction Lane/Shoulder 

C-8 SR 27 110’ E of District Line Road Eastbound Lane 

C-9 District Line Road 201+80 Northbound Lane 

 
 
 
 
 
 
 
 
 
 

6½” 5½” 

 C-8  C-9 



Pavement Core Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 5 of 11 

 

  
 
 

Core No. Location Station Traffic Direction Lane/Shoulder 

C-10 Page Drive 37’ E of District Line Road Westbound Lane 

C-12 Pearl Drive 39’ E of District Line Road Eastbound Lane 

 
 
 
 
 
 
 
 
 
 
 

1½” 2” 

 C-10 
 C-12 



Pavement Core Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 6 of 11 

 
 

  
 
 

Core No. Location Station Traffic Direction Lane/Shoulder 

C-11 District Line Road 216+35 Northbound Lane 

C-11A District Line Road 216+35 Northbound Lane 

 
Note: C-11A was cored due to the split in core C-11. 

2¼” 2” 

 C-11  C-11A 



Pavement Core Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 7 of 11 

 

 
 

Core No. Location Station Traffic Direction Lane/Shoulder 

C-13 District Line Road 237+90 Southbound Lane 

C-14 Middle River Road 80’ W of District Line Road Eastbound Lane 

 

 C-13  C-14 

3” 2” 



Pavement Core Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 8 of 11 

 

 
 

Core No. Location Station Traffic Direction Lane/Shoulder 

C-15 District Line Road 267+65 Northbound Lane 

C-16 Upper River Road 140’ W of District Line Road Eastbound Lane 

 

 C-15  C-16 

4” 
2¾” 



Pavement Core Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 9 of 11 

 

 
 

Core No. Location Station Traffic Direction Lane/Shoulder 

C-17 District Line Road 310+45 Southbound Lane 

C-18 District Line Road 343+75 Northbound Lane 

 C-17 
 C-18 

4½” 
3¾” 



Pavement Core Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 10 of 11 

 

 
 

Core No. Location Station Traffic Direction Lane/Shoulder 

C-20 District Line Road 358+80 Southbound Lane 

C-21 Havencrest Drive 75’ E of District Line Road Eastbound Lane 

 

 C-20  C-21 

3½” 2¾” 



Pavement Core Photographs 
 Improvements to District Line Road 

GDOT PI No. 0011439 
Sumter County, Georgia 

Willmer Project No. 71.4076 
Sheet 11 of 11 

 

 
 
  

Core No. Location Station Traffic Direction Lane/Shoulder 

C-22 
North Pointe Road 

(South Intersection) 
65’ E of District Line Road Eastbound Lane 

C-23 
North Pointe Road 

(North Intersection) 
55’ E of District Line Road Eastbound Lane 

 

 C-22  C-23 

 2½” 1½” 



APPENDIX III 



Prepared By

Recommended By

Approved By

Course 3 25 mm Superpave

Course 4 Graded Aggregate Base

Required SN 4.82 Proposed pavement is 7.02% Underdesigned Proposed SN

Design 

Remarks
Use for District Line Road, Lamar Road/Lower River Road, SR 27, Middle River Road, and Upper River Road

4.48

Filename: P:\4076 District Line Road Pavement Evaluation\Working Data\Analyses and Design\Pavement Analysis\GDOT Pavement Design Tool v2.0.xlsm

GDOT Pavement Design Tool - Version 2.0

3/8/2016 4:49 PM

Adam Sugrue/Sujit Bhowmik, PhD, PE Date

State Pavement Engineer Date

Consultant Design Phase Leader Date

Course 1 12.5 mm Superpave 1.50 0.4400 0.66

0.88Course 2 19 mm Superpave 2.00 0.4400

Total Daily ESALs 519

Total Design Period ESALs 3,788,700

Proposed Flexible Full Depth Pavement Structure

Thickness 

(inches)

Structural

Coefficient

Structural

ValueCourse Material

3,385 100.00
Single Unit Truck 27.00 0.40 366

Multi Unit Truck 3.00 1.50 153

Non-Standard 

Value Comment

Design Loading (Calculated 18-KIP ESAL)

Mean AADT, VPD LDF (%) Vehicle Type Volume (%) ESAL Factor Daily ESAL

Terminal Serviceability Index 2.50 Regional Factor 1.50 Multiple Unit ESAL 1.50

User Defined 18-KIP ESAL 0.00 Calculated 18-KIP ESAL 0.51

Mean AADT, VPD 3,385 MU Truck % 3.00

Design Data

Lane Distribution Factor (%) 100.00 Soil Support Value 3.50 Single Unit ESAL 0.40

Initial AADT, VPD 2,840 24 Hour Truck % 30.00 Lanes in one direction 1

Final Design Year 2038 Final AADT, VPD 3,930 SU Truck % 27.00 Curb & Gutter/Barrier No

Flexible Pavement Design Analysis

PI Number 0011439 County(s) Sumter

Project Number

0.1600 1.60

1.00 0.4400 0.44

3.00 0.3000 0.90

10.00

Design Name District Line Road

Project Description Improvements to District Line Road

Traffic Data (AADTs are one-way) Miscellaneous Data

Initial Design Year 2018
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Recommended By

Approved By

Flexible Pavement Design Analysis

PI Number 0011439 County(s) Sumter

Project Number

6.00 0.3000 1.80

Design Name US 280/SR 30

Project Description Improvements to District Line Road

Traffic Data (AADTs are one-way) Miscellaneous Data

Initial Design Year 2018 Initial AADT, VPD 2,840 24 Hour Truck % 30.00 Lanes in one direction 1

Final Design Year 2038 Final AADT, VPD 3,930 SU Truck % 27.00 Curb & Gutter/Barrier No

Mean AADT, VPD 3,385 MU Truck % 3.00 Milling Depth (inches)

Design Data

Lane Distribution Factor (%) 100.00 Soil Support Value 3.50 Single Unit ESAL 0.40

Terminal Serviceability Index 2.50 Regional Factor 1.80 Multiple Unit ESAL 1.50

User Defined 18-KIP ESAL 0.00 Calculated 18-KIP ESAL 0.51

Non-Standard 

Value Comment

Design Loading (Calculated 18-KIP ESAL)

Mean AADT, VPD LDF (%) Vehicle Type Volume (%) ESAL Factor Daily ESAL

3,385 100.00
Single Unit Truck 27.00 0.40 366

Multi Unit Truck 3.00 1.50 153

Total Daily ESALs 519

Total Design Period ESALs 3,788,700

Proposed Flexible Overlay Pavement Structure

Thickness

(inches)

Structural

Coefficient

Structural

ValueCourse Material

Overlay 1 12.5 mm Superpave 1.50 0.4400 0.66

2.70Existing 1 Asphaltic Concrete 9.00 0.3000

GDOT Pavement Design Tool - Version 2.0

3/16/2016 11:00 AM

Adam Sugrue/Sujit Bhowmik, PhD, PE Date

State Pavement Engineer Date

Consultant Design Phase Leader Date

Existing 2 Portland Cement Concrete (fair)

Required SN 4.95 Proposed pavement is 4.28% Overdesigned Proposed SN

Design 

Remarks
US 280/SR 30 overlay design

Filename: P:\4076 District Line Road Pavement Evaluation\Working Data\Analyses and Design\Pavement Analysis\GDOT Pavement Design Tool v2.0.xlsm
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Meeting Minutes 

Subject:   District Line Road Stakeholder’s Meeting ‐ PI 0011439 

Date:     June 8, 2016 

Location:  Sumter County Attorney Office – Conference Room 

Attendees:  Dan Bodycomb, TIA Project Manager, GDOT  
Kenneth Franks, TIA Regional Coordinator, GDOT  
Al Bowman, Design Consultant, Michael Baker International 
Ben Clopper, Design Consultant, Michael Baker International 

                             Randy Howard, Chairman, Sumter County Board of Commissioners 
    Patti Cullen, River Valley Regional Commission 
                             Bill Twomey, County Administrator, Sumter County Board of Commissioners 
    Mary Beth Bass, One Sumter 
                             Barbara Grogan, Payroll Development Authority 
     

Discussion: 
1. Dan Bodycomb opened the meeting with introductions 

 
2. Dan Bodycomb reviewed the project Concept Report 

 The project consists of improvements to District Line Road from Lamar Rd to SR 49. 
The road is expected to act as part of a future truck bypass of downtown Americus 
so the improvements are focused on improving truck mobility and operation. 

 The existing roadway is two 11’‐12’ lanes with graded shoulders.  

 There was a brief discussion relating to how the traffic counts were obtained.  
Historical counts available along District Line Rd were projected along with an 
additional factor to account for the use of the roadway as a truck bypass. 

 District Line Road is classified as a Rural Minor Collector. 

 District Line Rd is currently signed for a bicycle route from Lamar Road to Middle 
River Road. 

 The proposed improvements include an extension of District Line Road from Lamar 
Rd to US 280, shoulder improvements along the length of District Line Road and 
intersection improvements at SR 27, Middle River Road and Upper River Road. 

 The Design Features of District Line Road were reviewed.  They include two 11 foot 
lanes with ten foot graded shoulders of which two feet will be paved.  The design 
speed is 55 mph and the design vehicle is a WB‐67 to account for the projected 
truck traffic.  There is a preference to include wider paved shoulders, either 4’ or 
6.5’, to accommodate bicycle traffic, but the project budget will not currently 
accommodate this. 

 Lighting will be required at the proposed roundabout at SR 27.  The TIA Office is 
preparing a lighting agreement for Sumter County. 

 Some offsite detours may be included in the project.  Staging will be more fully 
developed during design and detours may allow the contractor to build the project 
more quickly. 

 No Design Exceptions or Design Variances are anticipated for this project. 

 Utility owners will be contacted during the design process to determine the location 
of their facilities. 
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 The existing roadway has a 60‐90 foot right‐of‐way width.  This will be widened as 
necessary to accommodate the improvements.  It is anticipated that there will be 
impacts to 63 parcels, with no displacements.  The per parcel administrative costs 
are the controlling factor for R/W acquisition, not the actual land cost so the design 
team will attempt to minimize the number of parcels required. 

 There was a discussion regarding the roundabout at SR 27.  This is the preferred 
alternate for the design team and was viewed favorably at the stakeholder meeting 
in March.  A signal is not warranted at this intersection and the roundabout will 
allow trucks to pass through the intersection without having to stop. 

 The project will follow the GEPA process since only TIA funding will be used.  A 
Regional 404 Permit is expected for impacts to US Waters and wetlands, as well as a 
stream buffer variance.  There are several large historic parcels along the project but 
no adverse effect is expected due to the nature of the project which is mainly 
shoulder improvements along the parcel frontages. 

 The overall project budget was reviewed and discussed.  The total budget is 
$10,000,000.  Currently the breakdown is about $800,000 for PE, $1,425,000 for 
R/W, $475,000 for Utilities and $7,125,000 for Construction.   

 Other cost alternatives considered in the concept were discussed including 12 foot 
lanes, wider paved shoulders and intersection improvement options.  The current 
cost is driven mainly by asphalt costs.  The proposed pavement section was 
designed based on an evaluation of the existing pavement, which is relatively thin, 
and the need to accommodate future truck traffic.  The next highest cost is R/W and 
this was reduced through adjustments to the typical sections. 
 

3. Further Discussion 
 The topic of bike lanes was discussed and how to include them in the project while 

staying within the budget.  The bike route is currently only signed from Lamar Rd to 
Middle River Rd, so future lanes could only include this section, which would reduce 
costs.  A decision was made that wide paved shoulders should be included as a bid 
alternate and included if budget allows. 

 The project is scheduled for Let in March 2018 with a construction period of 18 
months. 

 Public involvement was discussed.  It was noted that no further formal public 
involvement is required, but the concept layouts will be available for view at the 
County offices and press releases may be prepared.  Kenneth will coordinate with 
Karen Judd, the TIA Communications Specialist, to initiate any potential press 
releases.  Additionally the concept layouts may be posted on the TIA website for 
public viewing.  
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Subject:   District Line Road Stakeholder’s Meeting ‐ PI 0011439 

Date:     March 16, 2016 

Location:  South Georgia Technical College, Weyerhaeuser Room ‐ Pope Center 

Attendees:  Ben Clopper, Design Consultant, Michael Baker Inernational 
                             Christopher Sheahan, TIA Project Manager, GDOT 
                             Kenneth Franks, TIA Regional Coordinator, GDOT 
    Dan Bodycomb, TIA Project Manager, GDOT 
                           Bill Twomey, County Administrator, Sumter County Board of Commissioners 
                             Randy Howard, Chairman, Sumter County Board of Commissioners 
                             Barbara Grogan, Sumter County Chamber of Commerce 
                             James Morris, Georgia Power Company 
                             Jim Dean, AT&T 
                             Gerald Mixon, River Valley Regional Commissioner 
                             Milton Foster, Citizens Telephone 
                             Felder Daniels, Daniel Grove Baptist Church 
                             Frank Whitaker, Public Works Director, Sumter County 
                             Rene Smith, Sumter EMC 
     

Discussion: 
1. Kenneth Franks gives a brief description of the TIA program and goes over the project’s 

stated benefits to the public. 
 

2. Ben Clopper discusses the District Line Road Project facts 

 The project has a budget of $10,000,000 

 The project is 5.4 miles long 

 District Line Road is classified as a Rural Minor Collector with a 55 MPH speed limit 

 Right of Way Authorization Date of November 16, 2016 

 Scheduled begin construction date of May 01, 2018 

 Anticipated finished construction date of December 01, 2019 

 Existing right of way width varies 60’‐90’ 

 The minimum proposed right of way width is 90’ 

 There are 84 parcels that could be impacted with no anticipated displacements 

 A GEPA ‐ B environmental documents is anticipated 

 34 waters have been identified , a 404 permit along with stream buffer variances 
are expected 

 There are three historical properties with no anticipated adverse impacts 

 A phase one archaeological study will be completed 

 This is a suitable habitat for state protected Spotted Turtle, which will require a 
species study 

 An air assessment will be required, no noise analysis is required 

 Utility companies in the project vicinity are AT&T, Citizens Telephone Company, 
Georgia Power, Southern Natural Gas, Sumter EMC, and Mediacom 
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3. Ben Clopper goes over the possible corridor improvement options for District Line Road 

 Extend District Line Road from Lamar Road to US 280/SR 30 to provide a truck 
bypass of the city of Americus 

 Widen District Line Road to twelve foot lanes in each direction 

 Close the substandard intersection of Lamar Road at US 280 and cul de sac Lamar 
Road west of District Line Road 

 Construct shoulders in both directions along District Line Road (2’, 4’ or 6.5’) 

 Pavement design options include overlaying, full depth reconstruction, and 
pavement reclamation 

 Construct a roundabout at the intersection of SR 24 and District Line Road 

 Realign District Line Road at the intersections of US 27 and Upper River Road to 
eliminate substandard skews 

 Provide turn lanes at intersections where warranted 
 

4. The GDOT TIA group opens the floor to questions and suggestions 

 Frank Whitaker suggests extending U.S. 280 road construction to Lamar Road in 
order to tie into another long range GDOT project. 

 Frank Whitaker recommends using full depth reclamation following GDOT 
standards. 

 Frank Whitaker recommends including 4’ paved shoulders as a minimum in order to 
accommodate bike traffic. 

 Gerald Mixon states that the road should be built to GDOT standards.  Ben Clopper 
replies that all the current design options meet GDOT standards. 

 Frank Whitaker recommends changing the stop control at Middle River Rd and 
Upper River Road so that traffic on District Line Rd will not have to stop. 

 Gerald Mixon recommends constructing a roundabout at the intersection of District 
Line Road and SR 27 as part of the long range county plan. 

 Barbara Grogan states a recent development will create high truck volumes along 
District Line Road. 

 Frank Whitaker recommends using eleven foot lanes instead of twelve foot lanes for 
additional cost savings. 

 Gerald Mixon has concerns that the trucks will avoid District Line Road if the current 
stop conditions remain in place after construction. 

 Randy Howard says there have been accidents at the intersection of District Line 
Road and Upper River Road due to cars on District Line Road not coming to a full 
stop.  He recommends changing stop control to Upper River Road.  Site distance is 
better for cars when stop condition is on Upper River Road. 

 Frank Whitaker suggests reducing turn lanes where possible for additional cost 
savings. 

 James Morris states that pole relocation will range from $1500 to $2500 per power 
pole. 

 Felder Daniels had questions about the Daniel Grove Baptist Church’s driveway 
access to District Line Road.  It was assured to him that the Church’s driveway would 
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be extended to District Line Road, and that this was part of the South Georgia Tech 
Parkway project that is currently under construction.   

 
5. Action Items 

 Do a more in depth investigation on pavement reclamation and come up 
with a cost estimate for it 

 Take into account the feedback from the stakeholder’s meeting and finalize 
the project options utilizing the budget as efficiently as possible 



Phase

PE

CST

Additional Benefits This project would benefit the traveling public by making it much safer for vehicular, pedestrian, bicycle and truck traffic.  

These improvements will provide areas lagging in growth with greater opportunities to attract industry, business and jobs as by 

facilitating rail traffic from Inland Port to Cordele.  Additional benefits would potentially decrease the frequency and severity of 

traffic accidents.

Project Location

Public Benefit Notes

Ensuring Safety and Security This project would benefit the public by potentially reducing the incidence of crashes along this roadway segment, corridor, 

and/or intersection.

Maximizing the value of 

Georgia's Assets

This project could potentially maximize the full utility of an existing transportation facility(s).  In some cases, bypasses will be 

necessary.  Example benefits could be: mitigating congestion (e.g. operational improvements) and optimizing capital asset 

management (e.g. resurfacing, rehabilitation).  The impacts would apply to this roadway segment, corridor, and/or intersection.

ROW $4,500,000 $4,500,000

$5,100,000 $5,100,000

Total $10,000,000 $10,000,000

Total Project Cost Total TIA Amount Comments (Please note all cost estimates are in 2011 dollars and actual costs for all 

phases at year of expenditure will be higher):$400,000 $400,000

Project Description: Improvements to District Line Road from U.S. 280 to SR 49.

Regional Commission: River Valley

County: Sumter County

Project Sheet

Project Number: RC08-000091 Project Name: District Line Road Improvements

GDOT ID: 0011439
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